



## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 8703074  
**Procuring Entity** NORTHWEST SAMAR STATE UNIVERSITY  
**Title** Perimeter Fencing for the Proposed Demo Farm (2022-05-207)  
**Area of Delivery** Samar

<b>Solicitation Number:</b>	2022-05-207	<b>Status</b>	Active
<b>Trade Agreement:</b>	Implementing Rules and Regulations	<b>Associated Components</b>	1
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Bid Supplements</b>	0
<b>Classification:</b>	Civil Works	<b>Document Request List</b>	0
<b>Category:</b>	Construction Projects	<b>Date Published</b>	27/05/2022
<b>Approved Budget for the Contract:</b>	PHP 959,037.30	<b>Last Updated / Time</b>	27/05/2022 00:00 AM
<b>Delivery Period:</b>	120 Day/s	<b>Closing Date / Time</b>	03/06/2022 09:00 AM
<b>Client Agency:</b>			
<b>Contact Person:</b>	Noime Joyce Nayanga Juanillo Procurement Staff Rueda Extension Calbayog City Samar Philippines 6710 63-55-2093122 63-55-2093122 procurement@nwssu.edu.ph		

#### Description

PROCUREMENT OFFICE  
 Email: procurement@nwssu.edu.ph  
 Contact Number: 09173178126

REQUEST FOR PRICE QUOTATION  
 RFQ No. 2022-05-207  
 May 27, 2022

SIR/MADAM:

Please quote your lowest price for the following items enumerated below, taking into consideration the following:  
**TERMS AND CONDITIONS**  
 1. The Approved Budget for the Contract (ABC) is P 959,037.30 under PR No. 2022-05-207  
 2. Submit your quotation in a sealed envelop on or before June 3, 2022 @ 9:00 AM.  
 3. Opening of RFQs is on June 3, 2022 @ 10:00 AM in our office.  
 4. This procurement is PER LOT.  
 5. Price Quotation shall be valid within thirty (30) calendar days from the deadline of the RFQ.  
 6. Delivery Period is within 120 calendar days and shall commence as stated in the Purchase Order.  
 7. If awarded the contract, processing and payment shall be made after the complete implementation of the project and final acceptance.  
 8. Refusal to accept an award maybe ground for imposition of administrative sanctions under Rule XXII of the revised IRR of RA 9184. Please observe the Revised IRR of RA 9184.  
 9. The procuring entity may terminate the contract, in whole or in part, at anytime for unsatisfactory performance.  
 10. Request for quotation should be returned within 7 days from receipt hereof.

Item No. Qty. Unit Articles/Description Supplier's Offer (Complete Specifications and Brand Name) Unit Price

1. 1 Lot Perimeter Fencing for the Proposed Demo Farm  
 (See attached Program of Work, Detailed Scope of Work and Plans)

Date  
 (Sgd.) RAMIL S. CATAMORA, Ed.D.  
 BAC Chairperson

I have read and understood the Terms and Conditions stated above.  
 By signing this quote, I hereby agree and bind myself to the Terms and Conditions.

Signature Over Printed Name:  
 Position in Firm:  
 Business Address:  
 Contact No.:

Canvassed by:  
 (Signature Over Printed Name)

#### Other Information

Please submit the following documentary requirements:  
 1. Business/Mayor's Permit  
 2. PhilGEPS Registration No./Certificate  
 3. Omnibus Sworn Statement  
 4. Income Tax Return  
 5. PCAB LICENSE

**Created by** Noime Joyce Nayanga Juanillo  
**Date Created** 26/05/2022

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.





Republic of the Philippines  
**Northwest Samar State University**  
 Rueda St., Calbayog City 6710  
 Website: <http://www.nwssu.edu.ph>  
 Email: [main@nwssu.edu.ph](mailto:main@nwssu.edu.ph)  
 Telefax: (055) 2093657

ISO 9001:2015 Certified



**INDIVIDUAL PROGRAM OF WORK**  
 ( For all type of Projects )

Date : **MAY 3, 2022**

Project Title: <b>PERIMETER FENCING FOR THE PROPOSED DEMONSTRATION FARM</b> Location: <b>NwSSU Main Campus, Calbayog City</b>	Appropriation Source of Fund : <b>PhP 1,000,000.00</b> Issued Obligated Authority Released: Calendar Days to Complete : <b>120 calendar days</b>
---	--

Project Description:  
**Fencing of the demonstration farm perimeter, to include the provision of the items stated below;**

MINIMUM EQUIPMENT REQUIREMENT		TECHNICAL PERSONNEL REQUIREMENT	
DESCRIPTION	NO.	DESCRIPTION	NO.
Backhoe	1	Civil Engineer	1
Concrete Mixer	1	Electrical Engineer	1
Stick Vibrator	1	Foreman	1
Electric Cut-off	1	Time Keeper/Purchaser	1
Delivery Truck	1	Skilled Worker	3
Dump Truck	1	Unskilled Worker	8

ESTIMATED COST OF PROPOSED WORK						
ITEM NO.	DESCRIPTION	% of	QTY.	UNIT	DIRECT COST	UNIT COST
1	Provision of Plans, Billboards and Fencing Permit Application	1.64	7.00	shts.	P 16,420.00	P 2,345.71
2	Provision of Temporary Facilities and Construction Safety Program	5.80	28.66	sq.m	P 58,035.00	P 2,024.95
3	Earthworks, Clearing, Grubbing and Fencing Works	67.42	280.42	l.m.	P 674,208.00	P 2,404.28
<b>Total Direct Cost</b>		74.87			P <b>748,663.00</b>	
<b>Total Indirect Cost (OCM + Profit)</b>		16.47			<b>164,705.86</b>	
<b>Total Value Added Tax</b>		4.57			<b>45,668.44</b>	
<b>Approved Budget for the Contract (ABC)</b>		95.90			<b>959,037.30</b>	
<b>Estimated Government Expenditures</b>		4.10			<b>40,962.70</b>	
<b>TOTAL PROJECT COST</b>		<b>100.00</b>			P <b>1,000,000.00</b>	

Prepared by **INFRASTRUCTURE DEVELOPMENT OFFICE:**

**ENGR. DARWIN Z. TAN**  
 IDO Quantity Surveyor

**ENGR. MARLON D. SOBREVIGA**  
 IDO Director

Recommended for Approval:

**ENGR. RHIO C. DIMAKILING**  
 Vice President for Administrative Affairs

Funds Available:

**MR. RODOLFO B. CORALES JR.**  
 Budget Officer

Approved:  
  
**DR. BENJAMIN L. PECAYO**  
 University President



ISO 9001:2015 Certified

Republic of the Philippines
Northwest Samar State University
Rueda St., Calbayog City 6710
Website: http://www.nwssu.edu.ph
Email: main@nwssu.edu.ph
Telefax: (055) 2093657



Project Title: PERIMETER FENCING FOR THE PROPOSED DEMONSTRATION FARM
Project Location: NwSSU Main Campus, Calbayog City, Samar

Table with 3 columns: Breakdown of Estimated Expenditure, % Total, and Amount. Rows include Direct Cost (Mobilization, Materials, Labor, etc.), Indirect Cost (Overhead, Profit), Value Added Tax, Government Expenditures (Engineering, ROW, etc.), Contingencies, and Total Estimated Project Cost (1,000,000.00).

Prepared by INFRASTRUCTURE DEVELOPMENT OFFICE:

ENGR. DARWIN Z. TAN
IDO Quantity Surveyor

ENGR. MARLON D. SOBREVIGA
IDO Director

Recommended for Approval:

ENGR. RHIO C. DIMAKILING
Vice President for Administrative Affairs

Funds Available:

MR. RODOLFO B. CORALES JR.
Budget Officer

Approved:

DR. BENJAMIN L. PECAYO
University President



ISO 9001:2015 Certified

Republic of the Philippines  
**Northwest Samar State University**  
Rueda St., Calbayog City 6710  
Website: <http://www.nwssu.edu.ph>  
Email: [main@nwssu.edu.ph](mailto:main@nwssu.edu.ph)  
Telefax: (055) 2093657



## DETAILED SCOPE OF WORK

Project Title: **PERIMETER FENCING FOR THE PROPOSED DEMONSTRATION FARM**  
Project Location: **NwSSU Main Campus, Calbayog City, Samar**

### General Notes and Conditions:

- 1 Detailed designs/ drawings and construction specification are shown in the building plans, or consult Infrastructure Project Management Committee (IPMC) for detailed information, and shop/blow-up drawings.
- 2 All material specifications are indicated on the building plans/drawings or in this scope of works, deviation of specifications should be approved first by the IPMC.
- 3 Removed materials shall be handily indorsed to Infrastructure Development Office (IDO) designated areas.
- 4 The Project duration is 120 calendar days to include 20 days bad weather condition, however it is recommended that works should utilized overtime activities in order for the structure to be fully utilized at the earliest possible time.
- 5 Project construction should be supervised by a competent Civil Engineer and Foreman with experience in constructing similar projects.

### ITEM

### DESCRIPTION

- 1 **Provision of Plans, Billboards and Fencing Permit Application**
  - Building plans plotting and blue printing.
  - Project Billboard design, printing, and installation.
- 2 **Provision of Temporary Facilities and Construction Safety Program**
  - Construction of temporary facilities - storage room and bunk house.
  - Provision of perimeter barricades as instructed by the IPMC.
  - Provision of safety signages along worksite for the entire project duration.  
( *Construction site should always be kept organized* ).
  - Provision of worker's uniform and identification card.
  - Provision of workers' hardhats, goggles, harness, and other safety materials/tools.
  - Provision of electric and water submeters.
  - Provision of medicine cabinet with first aid kit.
- 3 **Earthworks, Clearing, Grubbing and Fencing Works**
  - Clearing/Removal of existing plants covered by the project area.
  - Excavation of soil for concrete posts.
  - Construction of reinforced concrete posts covered by the project area.
  - Backfilling/filling and tampering of soil to its required elevation.
  - Supply and installation of gauge 12 high quality G.I. barbed wire.
  - Site clearing and demobilization.

Prepared by **INFRASTRUCTURE DEVELOPMENT OFFICE:**

**ENGR. DARWIN Z. TAN**  
IDO Civil Engineer


**ENGR. MARLON D. SOBREVIGA**  
IDO Director

Recommending Approval:



**ENGR. RHIO C. DIMARILING**  
Vice President for Administrative Affairs

Approved:

**DR. BENJAMIN L. PECAYO**  
University President



**FENCE DETAILS**  
SCALE: 1/10mm



**DEVELOPMENT PLAN**  
SCALE: 1/10mm

	<b>OWNER:</b> PERIMETER FENCING FOR THE PROPOSED DEMONSTRATION FARM NWSLU MAIN CAMPUS - CALBAYOG CITY	<b>PROJECT TITLE &amp; LOCATION:</b>	<b>SHEET CONTENTS:</b> SITE DEVELOPMENT PLAN FENCE DETAILS SHEET NO. 2022	<b>INFRASTRUCTURE DEVELOPMENT OFFICE (IDO):</b>  ENGR. MARLON J. SOBREVIGA CHIEF ENGINEER/CONSULTANT	PROJECT NO.: 8121971 PTR NO.: 1422001 DATE ISSUED: JANUARY 3, 2022 PLACE ISSUED: CALBAYOG CITY	<b>RECOMMENDED FOR APPROVAL:</b>  ENGR. MARLON J. SOBREVIGA VP FOR ADMINISTRATIVE AFFAIRS	<b>APPROVED:</b> DR. BENJAMIN L. PECAYO UNIVERSITY PRESIDENT	<b>SHEET NO.:</b> 
	<b>OWNER:</b> 	<b>PROJECT TITLE &amp; LOCATION:</b>	<b>SHEET CONTENTS:</b>	<b>INFRASTRUCTURE DEVELOPMENT OFFICE (IDO):</b>	PROJECT NO.: 8121971 PTR NO.: 1422001 DATE ISSUED: JANUARY 3, 2022 PLACE ISSUED: CALBAYOG CITY	<b>RECOMMENDED FOR APPROVAL:</b>	<b>APPROVED:</b>	<b>SHEET NO.:</b>